Consent 12/11/2007 ltem #7

SEMINOLE COUNTY GOVERNMENT
AGENDA MEMORANDUM

SUBJECT: Construction Contract: CC-2583-07/DRS - Seminole County Health Department
Specialty Clinic Renovation Project

DEPARTMENT: Administrative Services DIVISION: Purchasing and Contracts
AUTHORIZED BY: Frank Raymond CONTACT: David Santiago EXT: 7106
MOTION/RECOMMENDATION:

Award CC-2583-07/DRS - Seminole County Health Department Specialty Clinic Renovation
Project in the amount of $235,000.00 to Southern Building Services, Winter Garden, Florida,
for all labor, materials, equipment, transportation, coordination and incidentals necessary for
the interior renovation of the Seminole County Health Department Specialty Clinic.

County-wide Ray Hooper

BACKGROUND:

CC-2583-07/DRS will provide for all labor, materials, equipment, transportation, coordination
and incidentals necessary for the interior renovation of the Seminole County Health
Department Specialty Clinic.

The project was publicly advertised and the County received nine (9) responses. The Review
Committee consisting of Scott Werley, Construction Manager, Facilities Management; Rafael
Fernandez, Project Manager |, Facilities Management; and Reinaldo Perez, Administrative
Services Director Il Seminole County Health Department, evaluated the responses.
Consideration was given to the bid price, qualifications, and experience.

The Review Committee recommends award of the contract to the lowest priced, responsive,
responsible bidder, Southern Building Services, in the amount of $235,000.00 for the base bid.
The completion time for this project is ninety-five (95) calendar days from issuance of the
Notice to Proceed by the County. The attached backup documentation includes the Tabulation
Sheet.

This is a budgeted project and funds are available in account line 010560.560650 (Facilities
Management/Construction in Progress); CIP No. 00234802 (Renovation Health Department-
Airport).

STAFF RECOMMENDATION:

Staff recommends that the Board award CC-2583-07/DRS - Seminole County Health
Department Specialty Clinic Renovation Project in the amount of $235,000.00 to Southern
Building Services, Winter Garden, Florida, for all labor, materials, equipment, transportation,
coordination and incidentals necessary for the interior renovation of the Seminole County
Health Department Specialty Clinic.




ATTACHMENTS:

1. CC-2583-07/DRS Tabulation Sheet
2. CC-2583-07_DRS Award Agreement to Southern Building Services

Additionally Reviewed By:

2 County Attorney Review ( Ann Colby )




ALL BIDS ACCEPTED BY SEMINOLE COUNTY ARE SUBJECT TO THE COUNTY'S
B.C.C. - SEMINOLE COUNTY, FL TERMS AND CONDITIONS AND ANY AND ALL ADDITIONAL TERMS AND
BID TABULATION SHEET CONDITIONS SUBMITTED BY THE BIDDERS ARE REJECTED AND SHALL HAVE

NO FORCE AND EFFECT. BID DOCUMENTS FROM THE VENDORS LISTED HEREIN
ARE THE ONLY BIDS RECEIVED TIMELY AS OF THE ABOVE OPENING DATE AND
TIME. ALL OTHER BID DOCUMENTS SUBMITTED IN RESPONSE TO THIS
BID NUMBER: CC-2583-07/DRS SOLICITATION, IF ANY, ARE HEREBY REJECTED AS LATE.

: - . . PAGE: 10f3
BID TITLE: Seminole County Heath Department STD Clinic Renovation Project

OPENING DATE:  October 31, 2007, 2:00 P.M.

Response 1 Response 2 Response 3
Southern Building Services, Inc. Fredricks Construction, Inc. Southmass Construction, Inc.
ITEM DESCRIPTION 1165 E. Plant Street, Ste 9 1985 Red Cedar Circle 70 Dix Avenue
Winter Garden, Florida 34787 South Daytona, Florida 32119 Ormond Beach, Florida 32174
Mr. Jeffrey L. Sherron, President Ms. Cindy Fredricks, President Mr. James Nese, President
(407) 877-1108 Phone (386) 322-8784 Phone (386) 671-3003 Phone
(407) 877-7188 Fax (386) 322-8784 Fax (386) 676-3171 Fax
Total Bid Price $235,000.00 $247,915.00 $254,520.00
Bid Form/Acknowledgement of Addenda Yes Yes Yes
Bid Bond Yes Yes Yes
Trench Safety Act Form Yes Yes Yes
Bidder Information Form Yes Yes Yes
Non-Collusion Affidavit of Bidder Form Yes Yes Yes
Certificate of Nonsegregated Facilities Form Yes Yes Yes
Drug-free Workplace Form Yes Yes Yes
Americans with Disabilities Act Form Yes Yes Yes




ALL BIDS ACCEPTED BY SEMINOLE COUNTY ARE SUBJECT TO THE COUNTY'S
TERMS AND CONDITIONS AND ANY AND ALL ADDITIONAL TERMS AND
CONDITIONS SUBMITTED BY THE BIDDERS ARE REJECTED AND SHALL HAVE

B.C.C. - SEMINOLE COUNTY, FL
BID TABULATION SHEET

NO FORCE AND EFFECT. BID DOCUMENTS FROM THE VENDORS LISTED HEREIN
ARE THE ONLY BIDS RECEIVED TIMELY AS OF THE ABOVE OPENING DATE AND
CC-2583-07/DRS TIME. ALL OTHER BID DOCUMENTS SUBMITTED IN RESPONSE TO THIS
SOLICITATION, IF ANY, ARE HEREBY REJECTED AS LATE.

BID NUMBER:

BID TITLE: Seminole County Heath Department STD Clinic Renovation Project

PAGE: 20of3
OPENING DATE: October 31, 2007, 2:00 P.M.

Response 4 Response 5 Response 6

ITEM DESCRIPTION

Yovaish Construction Services, Inc.

1490 Gene Street
Winter Park, Florida 32789

Mr. David V. Yovaish, President
(407) 774-5995 Phone
(407) 774-7041 Fax

Ovation Construction Company
786 S. Lake Claire Circus
Oviedo, Florida 32762

Mr. Bertin J. Karpinski, Jr., President
(407) 722-4161 Phone
(866) 431-6032 Fax

Peak Contracting, Inc.
1050 B. West King Street
Cocoa, Florida 32924-3068

Mr. James Roberts, Jr., President
(321) 633-4788 Phone
(321) 633-4657 Fax

Total Bid Price $269,000.00 $280,000.00 $299,435.00
Bid Form/Acknowledgement of Addenda Yes Yes Yes
Bid Bond Yes Yes Yes
Trench Safety Act Form Yes Yes Yes
Bidder Information Form Yes Yes Yes
Non-Collusion Affidavit of Bidder Form Yes Yes Yes
Certificate of Nonsegregated Facilities Form Yes Yes Yes
Drug-free Workplace Form Yes Yes Yes
Americans with Disabilities Act Form Yes Yes Yes




B.C.C. - SEMINOLE COUNTY, FL
BID TABULATION SHEET

ALL BIDS ACCEPTED BY SEMINOLE COUNTY ARE SUBJECT TO THE COUNTY'S
TERMS AND CONDITIONS AND ANY AND ALL ADDITIONAL TERMS AND
CONDITIONS SUBMITTED BY THE BIDDERS ARE REJECTED AND SHALL HAVE
NO FORCE AND EFFECT. BID DOCUMENTS FROM THE VENDORS LISTED HEREIN
ARE THE ONLY BIDS RECEIVED TIMELY AS OF THE ABOVE OPENING DATE AND

BID NUMBER: CC-2583-07/DRS TIME. ALL OTHER BID DOCUMENTS SUBMITTED IN RESPONSE TO THIS
SOLICITATION, IF ANY, ARE HEREBY REJECTED AS LATE.
BID TITLE: Seminole County Heath Department STD Clinic Renovation Project
PAGE: 30f3
OPENING DATE:  October 31, 2007, 2:00 P.M.
Response 7 Response 8 Response 9
RB Marks Construction, Inc. Mailand Holdings, LLP dba Maze Homes Bolena Construction, Inc.
ITEM DESCRIPTION 2605 W. Lake Mary Blvd 2715 N. Harbor City Blvd, Ste 5 4459 Parkbreeze Court
Lake Mary, Florida 32746 Melbourne, Florida 32935 Orlando, Florida 32808
Mr. Mark A. Zaremskas, President Mr. James A. Mayes, Partner Mr. Gerald R. Bolena Jr., President
(407) 323-2102 Phone (321) 254-4441 Phone (407) 445-8822 Phone
(407) 323-2103 Fax (321) 254-6993 Fax (407) 445-8833 Fax
Total Bid Price $304,500.00 Non-Responsive * $425,310.00
Bid Form/Acknowledgement of Addenda Yes Yes Yes
Bid Bond Yes No Yes
Trench Safety Act Form Yes Yes Yes
Bidder Information Form Yes Yes Yes
Non-Collusion Affidavit of Bidder Form Yes Yes Yes
Certificate of Nonsegregated Facilities Form Yes Yes Yes
Drug-free Workplace Form Yes Yes Yes
Americans with Disabilities Act Form Yes Yes Yes
Opened and Tabulated by: David R. Santiago, CPPB Posted: November 1, 2007 at 5:00 p.m.
Recommendation of Award: Southern Building Services (November 7, 2007) BCC award date: December 11, 2007

* No Bid Bond submitted.




CONSTRUCTION SERVICES AGREEMENT
SEMINOLE COUNTY HEALTH DEPARTMENT STD CLINIC RENOVATION
(CC-2583-07/DRS)

THIS AGREEMENT is dated as of the day of 20 ,

by and between SOUTHERN BUILDING SERVICES, INC., duly authorized to
conduct business in the State of Florida, whose address i1s 1165 Fast
Plant Street, Suite 9, Winter Garden, Florida 34787, hereinafter
called *“CONTRACTOR”, and SEMINOLE COUNTY, & political subdivision of
the State of Florida, whose address is ‘Seminole County Services
Building, 1101 Bast First Street, Sanford, Florida 22771, hereinafter
called “COUNTY”. COUNTY and CONTRACTOR, in consideration of the mutual
covenants hereinafter set forth, agree as follows:
WITNESSETH:

SECTION 1. WORK. CONTRAETOR shall complete all Work as

\

'A  attached hereto and ia the

specified or indicated in Exh¥B
Contract Documents. The Work is generally described as Semincle County
Health Department STD Clinic Renovation.

The Project for which the Work under the Contract Documents is a
part 1s generally described as Seminole County Health Department STD
Clinic Renovation.

SECTION 2. ENGINEER.

{a} Engineer of Record as named in the Contract Documents shall
mean Vision IV Architecture, LLC, whose address 1is 1401 West Colonial
Drive, Orlando, Florida 32804.

{b) The Project Manager shall be Rafael Fernandez, Project

Coordinator, Administrative Services Department, Fleet and Facilities

CC-2583~07/DRS
Southern Building Services, Inc.
Page 1 of 17



Divisicn.

SECTION 3. CONTRACT TIME.

{a) All provisions regarding Contract Time are esgential to the
performance of this Agreement.

(b} The Work shall be gubstantially completed as described in
subsection 14.13 of the General Conditions, within EIGHTY (80)
calendar days after the date when the Contract Time begins to run as
provided in subsection 2.2 of the General Conditions. The Work shall
be finally completed, ready for Final Payment in accordance with
subsection 14.9 of the General Conditions, within FIFTEEN (15)
calendar dayes after the actual date of Substantial Completion.

{c) The parties acknowledge that the Contract Time provided in

this Section includes considerapﬁ®x. of adverse weather conditions
Iy’ ;

L B
i

£ 3 s .
commonn to Central Florida includzﬁg he possibility of hurricanes and

tropical storms.

{d) The Contract Time provided in this Section includes thirty
(30} days allocated specifically to CONTRACTOR's responsibility for
utility coordination or relocation of utilities at or adjacent to the
Project site. The thirty (30) days shall be depicted by CONTRACTOR as
flecat time not impacting Controlling Work Items on CONTRACTOR's
critical path scheduling. No Contract Time extensions shall be
considered related to utility coordination matters including,'but not
limited to, utility relocations and conflicts unliess the utility
related time impacts exceed thirty (30) Days impact om Controlling

Items of Work in accordance with the Project Schedule.

CC~2583-07/DRS
Southern Puilding Services, Inc.
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{e) In the event that the Work reguires phased construction,
then multiple points of Substantial Completion may be established in
the Supplementary Conditions.

SECTION 4. CONTRACT PRICE.

(aﬁ COUNTY shall pay CONTRACTOR for performance of the Work in
accordance with the Contract Documents on the basis of the Total Bid
{original <Contract Price). CONTRACTOR’'s total cémpensation is  TWO
HUNDRED THIRTY FIVE THOUSAND AND NO/100 DOLLARS ($235,000.00) subject
only to increases or decreases made in strict conformance with the
Contract Documents.

{b) CONTRACTOR agrees to accept the Contract Price as full
compensation for deing all Work, furnishing all Materials, and

pverforming all Work embraced in the Contract Documents; for all loss

F

or damage arising out of perforéﬁ% &7 0f the Work and from the action
of the elements or from any unforezeen or unknown difficulties or
obstructions which may arise or be encountered in the prosecution of
the Work wuntil the Final Acceptance; and for all risks of every
description connected with the Work.

{c) CONTRACTOR acknowledges that CONTRACTOR studied,

considered, and included in CONTRACTOR's Total Bid (original Contract

Price) all costs of any nature relating to: (1) performance of the
Work under Central Florida weather conditioms; (2) applicable law,
licensing, and permitting requirements; {3) the Project site

conditions, including but not limited te, subsurface site conditions:

(4) the terms and conditions of the Contract Documents, including, but

CC-2583-07/DRS
Southern Building Services, Inc.
Page 3 of 17



not limited to, the indemnification and no damage for delay provisions
of the Contract Documents.

{d} CONTRACTOR acknowledges that performance of the Work will
involve significant Work adjacent to, above, and in close proximity to
Underground Facilities including utilities which will require the
support of active utilities, as well as, the scheduling and sequencing
of utility installations and relocations (temporary and permanent) by
CONTRACTOR.

{1} In addition to the acknowledgments previously made,
CONTRACTOR acknowliedges that CONTRACTOR's Total Bid (original Contract
Price) specifically considered and relied upon CONTRACTOR's own study
0of Underground Facilities, utilities in their present, relocated

(temporary and permanent) and _proposed locations, and conflicts
FANEE S

e ra

wangt |

relating to utilities and Underground“Facilities.

(2} CONTRACTOR acknowledges that CONTRACTOR's Total Bid
(original Comntract Price) considered and included all of CONTRACTOR's
costs relating to its responsibilities to coordinate and sequence the
Work of CONTRACTOR with the work of COUNTY with its own forces, the
work of other utility contractors, and the work of others at the
Project site.
SECTION 5. PAYMENT PROCEDURES.
{a) Application for Payment . CONTRACTOR shall submit
Applications for Payment in accordance with Section 14 of the General
Conditions. Applications for Payment will be procegsed by ENGINEER as

provided in the General Conditions.

CC-2583~-07/DRS
Southern Building Services, Inc.
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(b} Progress Payments. COUNTY shall make progress payments on
the basis of CONTRACTOR's Applications for Payment as recommended by
ENGINEER, in accordance with Section 14 of the General Conditions.

{c) Final Pavment. .Upon Final Completion and acceptance of the
Work in accordance with subsection 14.9.1 of the General Conditions,
COUNTY shall pay the remainder of the Contract Price as provided in
subsection 14.9.1.

SECTION 6. ADDITIONAL RETAINAGE FOR FAILURE T0 MAINTAIN PROGRESS
ON THE WORK.

(a) Retainage under the Contract _ Documents is held as
collateral security to secure completion of the Work.

(b) In the event that CONTRACTOR fails to physically mobilize

to the Work site as required by Section 6.19 of the Ceneral

Conditions, COUNTY may withhoTi “aﬁditional retainage to secure
completion of the Work in an amount egqual to the product of the number
of days after the 31°" day following the Date of Commencement of
Contract Time and the liquidated dJdamage amount for Substantial
Completion set forth in Section 9 of thig Agreement. The additional
retainage will be withheld from the initial and each subseguent
Progress Payment. The additional retainage held under this subsection
will be released to CONTRACTOR in the néxt Progress Payment following
the ENGINEER's approval of &a supplementary Progress Schedule
demonstrating .that‘ the requisite progress will be regained and

maintalned as required by Section 6.19.2 of the General Conditions.

(c) If CONTRACTOR is behind schedule and it is anticipated by

CC~-2583-07/DRS
southern Building Services, Inc.
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COUNTY that the Work will not be completed within the Contract Time,
COUNTY may withhold additional retainage in anticipation of liguidated
damages equal to the product of the number of days after the scheduled
Contract Time (Substantial Completion or Final Completion) and the
amount of liguidated damages set forth in Section 9 of this Agfeement.
The additional retainage under this subsection may, at COUNTY's
discretion, be withheld from subsequent Progress Payments. Any
additional retainage held under this subsection shall be released to
CONTRACTOR in the next Progress Payment following the ENGINEER's
approval of a supplemental Progress Schedule demonstrating that the
requisite progress will be regained and maintained as required by
Section 6.19.2 of the General Conditions.

SECTION 7. CONTRACTOR'S REPRESENTATIONS. In order to induce

COUNTY to enter into this Agreéﬁéntf CONTRACTOR makes the following
representations:

(a} CONTRACTOR has familiarized himself with the nature and
extent of the Contract Documents, Work, locality, and weather; utility
1ocations; all local conditions; Chapter 220, Part 1, “Purchasing
Code”, Seminole County Code; federal, state, .and local laws; and
ordinances, rules, policies, and regulations that in any manner may
affect cost, progress, or performance of the Work.

(b) CONTRACTOR hag studied carefully and considered in its Bid
all reports of investigations and tests of subsurface and physical
conditions of the site affecting cost, progress, schéduling, or

performance of the Work.

CC-2583-07/DRS
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(c) CONTRACTOR has studied carefully and considered in its Bid
the Plans and Specifications, performed necessary observations and
examinations, and studied the §hysical conditions at the sgite related
to Underground Facilities, utility installations, conflicts,
relocations (temporary and permanent), and all other Underground
Facilities and utility related conditions of the Work and site that
may affect cost, progress, scheduling, or any aspect of performance of
the Work and that its Bid reflects all such conditions. CONTRACTOR, by
submitting its Bid and executing this Agreement, acknowledges the
constructability of the Work under the Plans and Specifications.
CONTRACTOR, by its study, excludes and releases COUNTY from any
implied warranties, including but not limited to, the "Spearin

Doctrine”, and acknowledges that 5t,;le Plang and Specifications are

adequate to perform the Work.

{d) CONTRACTCOR has made or caused to be made examinations,
investigations, tests, and studies as it deems necessary for the
performance of the Work at the Contract Price, within the Contract
Time and in accordance with the other terms and conditions of the
Contract Documents; and no additional examinations, investigations,
tests, reports, or similar data are or will be required by CONTRACTOR
for sich purpdses.

{e) CONTRACTOR has correlated the results of all such
observations, examinations, investigations, tests, repérts, and data
with the terms and conditicns of the Contract Documents.

(£) CONTRACTOR has given ENGINEER written notice of all

CC-2583-07/DRS
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conflicts, errors, or discrepancies that it has discovered in the
Contract Documents; and the written resolution thereof by ENGINEER is
acceptable to CONTRACTOR.

(g) CONTRACTOR declares and agrees that the approval .or
acceptance of any part of the Work or Material by COUNTY, ENGINEER, or
any agent relating to compliance with the Contract Documents shall not
operate as a waiver by COUNTY of strict compliance with the terms and
conditions of the Contract Documents.

{(h) CONTRACTOR declares and agreses that COUNTY may require him
to repair, replace, restore, or make all things comply with the
Contract Documents including all Work or Materials which within a
period of two ({2} years fron? Acceptance by COUNTY are found to be

defective or fail in any way to €emply with the Contract Documents.

i
!\\

CONTRACTOR acknowledges that thémﬁbbée two (2} vear repair, replace,
and restoration period is separate from and additional to CONTRACTOR's
warranty that the Work has been completed in compliance with the
Contract Documents. The two (2) year repair, replace, and restoration
period is not a limitation upon CONTRACTOR's other warranties or
Material and Workmanship Bond.

(1) CONTRACTOR's resident Superintendent at the Work site shall
be BRUCE BAHNSEN, and this Superintendent only shall be utilized by
CONTRACTCR unless otherwise approved by COUNTY Project Manager after
following the procedure indicated in the General Conditions.

(1) CONTRACTOR has studied carefully and considered all permit

requirements related to performance of the Work. CONTRACTOR declares

CC-2583-07/DRS
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and agrees that all costs related to performing the Work in compliance
with the reguirements of &8ll permits at the Contract Price are
included in the Contract Price. CONTRACTOR agrees that it shall be
golely responsible for payment of all fines and penalties of any
nature assessed to CONTRACTOR, COUNTY, or both by any governmental
entity, district, or authority, or other Jurisdictional entity,
relating to all permits required for performance of the Work.

(k) CONTRACTOR acknowledges that the performance of the Work
under the Contract Documents fulfills a COUNTY, CONTRACTOR and public
purpose. To that end, CONTRACTOR agrees to respond to citizen
complaints, related to alleged damage caused by CONTRACTOR's
performance of the Work, within ten (10) days of receipt of the
complaint from any citizen, EN%;NEER, or COUNTY. CONTRACTOR shall

/
o

utilize the attached “"Report “ﬁnsatisfactozy Materials and/or
Service" form to respond separately to each complaint. When a
complaint is brought to CONTRACTOR by a c¢itizen, CONTRACTOR shall
identify the citizen and street address in the "Statement of Problem”.
Responges and action taken by CONTRACTOR shallvsp@cifically identify
the problem and specific activns taken. Generic statements such as
"addressed the problem” are unacceptable. If CONTRACTOR fails to
respond within ten (10) days, COUNTY may take corrective action and
deduct the actual costs of corrective action from subsequent Progress
Payments or the retalnage.

(1} CONTRACTOR acknowledges that county-owned property obtained

for performance of the Work within the project limits includes

CC-2583~07/DRS
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temporary construction easements. In the event that CONTRACTOR fails
to perform the Work within the Contract Time, then CONTRACTOR shall be
solely responsible for payment of all costs for additional or extended
temporary construction easements. CONTRACTOR authorizes COUNTY to
deduct the actual costs of additional or extended temporary
construction easements from subsegquent Progress Payments or the
retainage.

SECTION 8. CONTRACT DOCUMENTS.

(a) The Contract Documents which comprise the entire agreement
between COUNTY and CONTRACTOR are made a part hereof and consist of
the following, in order of precedence:

(1) This Agreement;
(2)  Bid Form, attached-hereto as Exhibit B;

AN
affached hereto as Exhibit C; and

(3) Trench Safety Acty
{4) American with Disabilities Act Affidavit, attached
hereto as Exhibit D;

{b) As the Project progresses, additional documents shall
become part of the Agreement between COUNTY and CONTRACTOR. These
documents are:

(1) Performance Bond;
(2) Payment Bond;
(3) Material and Workmanship Bond;

(4) Specifications;

(5} Technical Specifications Provided in these Contract

Documents;

CC-2583-07/DRS
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{6)

{(7)

General Conditions:

Supplementary  Conditions including any utility-

specific forms provided by County's Utility Division;

(8)
(9)
(1.0)
(11)
(12)
(13)

(14)

Cdmplete);
{20}
{21)

{22}

Notice to Proceed;

Change Orders;

Certificate of Substantial Completion;
Certificate of Final Inspection:
Certificate of Engineer;

Certificate of Final Completion;
Contractor's Release;

Drawings and Plans;

Supplemental Agreements;

Contractor's Walveriof Lien (Partial);

Contractor's Waiverwosf Lien (Final and Complete);

Subcontractor/Vendor's Wailver of Lien (Final and

Consent of Surety to Final Payment;
Instructions to Bidders; and

Contractor's Insurance Requirements, Certificate, and

Insurance Policies.

{c) There arée 1o Contract Documents other than those listed

above in this Section 8. The Contract Documents may only be altered,

amended, or repealed by a modification as provided in the GCeneral

Conditions.

CC-2583-07/DRS
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SECTION 9. LIQUIDATED DAMAGES.

{a) COUNTY and CONTRACTOR recognize that time is essential to
the performance of this Agreement, and CONTRACTOR recognizes that
COUNTY and its traveling public will suffer financial loss if the Work
is not substantially completed as described in subsection 14.13 of the
General Conditions within the time specified below, plus any
extensions thereof allowed in accordance with Section 12 of the
General Conditionsg. The parties also recognize the delays, expense,
and difficulties inveolved in proving in a legal or alternative dispute
resolution proceeding the damages resulting from inconvenience to the
traveling public including traffic loading, intersection operations,
costs for time, costs of fuel, and gosts for some environmental

impacts (excluding actual delay dampges which may include, but are not

limited to, engineering fees and“@nsﬁ£ction costs) suffered by COUNTY
if the Work is not completed on time. Accordingly, CONTRACTOR and
CONTRACTOR's Surety agree to pay COUNTY as liguidated damages, and not
as a penalty, TWO HUNDRED FIFTY AND NO/100 DOLLARS ($250.00) per day
for each day CONTRACTOR, exceeds the Contract Time for Substantial
Completion until the Work is Substantially Complete. It is agreed that
if this Work is not Finally Completed in accordance with the Contract
Documents, CONTRACTOR shall pay COUNTY as liguidated damages for
delay, and not as a penalty, one-fourth {(1/4) of the rate set forth
above,

(b) CONTRACTOR shall pay or reimburse, in addition to the

liquidated damages specified herein, COUNTY's actual damages which may

CC~-2583-07/DRS
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include, but are not limited to, expenses for engineering fees and
inspection costs arising from CONTRACTOR's failure in meeting either
or both the Substantial Completion and Final Completien dates.

() The ligquidated damages provided in thilis Section are
intended to apply even if CONTRACTOR is terminated, in default, or if
CONTRACTOR has abandoned the Work.

SECTION 10. MISCELLANEOUS.

(a) Terms used in this Agreement which are defined in Section 1
of the General Conditions shall have the meanings indicated in the
General Conditions.

{b) No. assignments by a party hereto of any rights under or
interests in the Contract Documents will be binding on another party
hereto without the written cons%pt<9f the party sought to be bound,
and any such assignment shall bé%%D1€ and of no effect. Specifically,
but without limitation, monies that may become due and monies that are
due may not be assigned without such consent (except to the extent
that the effect of this restriction may be limited by law), and unless
specifically stated to the contrary in any written consent to an
asgignment, no assignment will release or discharge the assignor f£rom
any duty or responsibility under the Contract Documents.

(¢) COUNTY and CONTRACTOR each binds itself and its partners,
successors, assgigns, and legal representatives to the other party
hereto, its partners, successors, assigns, and legal representatives
in respect to all covenants, agreements, and obligations contained in

the Contract Documents.

CC~2583-07/DRS
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SECTION 1l1. CONTRACTOR'S SPECIFIC CONSIDERATION. In consideration
of CONTRACTOR's indemnity agreements as set out in the Contract
Documents, COUNTY specifically agrees to pay CONTRACTOR the sum of TWO
HUNDRED FIFTY AND NO/100 DOLLARS ($250.00). CONTRACTOR acknowledges
recelpt of the specific consideration for CONTRACTOR's indemnification
‘of COUNTY and that the specific consideration is included 1in the
original Contract Price allocated by CONTRACTOR among all pay items,
receipt of which is hereby acknowiedged.

SECTION 12. NOTICES. Whenever either party desires to give notice
unto the other including, but not limited to, Contract Claims, it must
be given by written notice, hand delivered, signed and dated for

receipt, or be sent by certified United States mail, return receipt

ang‘ of notice shall remain such
until it has been changed by written notice in compliance with the
provigions of this Section. For the present, the parties designate the
following as the respective places for giving of notice, to wit:

For COUNTY:

Rafael Fernandez, Project Coordinator

Administrative Serviceg/Facilities

200 West County Home Road

Sanford, FL 32773

COPIES TO:

Mark A. Kaiser, AIA

Vision IV Architecture

1401 West Colonial Drive

Orlando, FL 32804

For CONTRACTOR:

CC-2583-07/DRS
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Scuthern Building Services, Inc.

1165 East Plant Street, Suite 9

Witner Garden, Floxrida 34787

SECTION 13. CONFLICT OF INTEREST.

{a) CONTRACTOR agrees that it will not engage in any action
that would create a conflict of interest in the performance of its
obligations pursuant to this Agreement with COUNTY or which would
violate or cause others to violate the provisions of Part ITI, Chapter
112, Florida Statutes, relating to ethics in government. (See County
Personnel Policy 4.10(F).)

() CONTRACTOR hereby certifies that no officer, agent or
employee éf COUNTY hag any material interest (as defined in Section
112.312 (15), Florida Statutes, as over 5 percent) either directly or
indirectly, in the business of CONTRACTOR to be conducted here and

iy

that no such person shall have “Sny-duch interest at any time during

the term of this Agreement.

{c) Pursuant to Section 216.347, Florida S&tatutes, CONTRACTOR
hereby agrees that monies received from COUNTY pursuant to this
Agreement will not be used for the purpose of lobbying the legislature
or any other state or federal agency.

SECTION 14. MATERIAL BREACHES OF AGREEMENT.

{&) The parties recognize that breaches of the Contract
Documents may occur and that remedies for those breaches may be
pursued under the Contract Documents. The parties further recognize
that the safety of the traveling public is of paramount concern.

Therefore, the parties agree that any breach of the Contract Documents
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related to life safety, inecluding but not limited to, the maintenance
of traffic requirements ¢f the Contract Documents, shall be considered
a breach of the Contract Documents.

{b} Upon a material breach of the Contract Documents related to
life safety as determined by ENGINEER, the ENGINEER shall issue a Stop
Work Order‘suspending the Work or any sgpecific portion of the Work
until the conditions are corrected. If the life safety conditions
giving rise to the Stop Work Order are not corrected within a
r@asonabie time, as determined by ENGINEER, then the material breach
shall entitle COUNTY to terminate this Agreement. The recognition of
breaches of the provisions of the Contract Documents related to life

safety as material breaches shall not be construed as a limitation on

other remedies for breaches ~or_material breaches of the Contract
I

Documents.

(End of Agreement -~ Signature Page Follows)
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IN WITNESS WHEREQF, the parties hereto have executed this
Agreement. All portions of the Contract Documents have been signed or

identified by COUNTY and CONTRACTOR or by ENGINEER on their behalf.

ATTEST: SOUTHERN BUILDING SERVICES, INC.

By:

GABRIELE SHERRON, Secretary JEFFREY L. SHERRON, President

{CORPORATE SEAL) Date:

BOARD OF COUNTY COMMISSIONERS

ATTEST: SEMINCLE COUNTY, FLORIDA
By:
MARYANNE MORSE et BRENDA CAREY, Chailrman

Clerk te the Board of f\ AN
County Commigsioners of e ;
Seminole County, Florida.

For the use and reliance
of Seminole County only.

Approved as te form and

Ag authorized for execution

by the Board of County Commissioners
at their ., 20

regular meebing.

legal sufficiency.

County Attorney

Attachments:
Exhibit A Scope of Services
Exhibit B ~ Bid Form and Addenda Acknowledgment
Exhibit C - Trench Safety Act _
Exhibit D - American with Disabilities Act Affidavite
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EXHIBIT A

SECTION 01110
SUMMARY OF WORK

PART 1 - GENERAL
1.1 SUMMARY

A

The Project consists of the fenant improvement of approximately 2888 square
feet of interior space. Located at the Seminole County Health depariment,
Sanford, Florida.

Contract Documents, dated August 24, 2007 were prepared by Vision IV

Architecture, 1401 West Coionial Drive, Orlando, Florida, 32804.

The Work consists of all items as indicated within the Contract Documents and
those items of construction not indicated but normal and necessary and usual in
the construction industry for construction of a building project.

1.2  CONTRACTS

A.

Contract Type: Single Prime

1.3  ADMINISTRATIVE RESPONSIBILITIES

A.
B.

C.

Maintain the Construction Schedule throughout Work.

Contract Documents are not divided in any way to assume any division of labor,
Examine ali Contract Documents to avoid omissions or duplications.

Understand conditions relating to the construction of the Project and the
employment of necessary labor. Failure to do so will not relieve the obligation to
provide ali material and labor required to carry out the provisions of the Contract.

1.4  CONTRACTOR USE OF PREMISES

A,

B.

2007-008

Limit use of premises to construction activities in areas indicated or as directed
by the Owner,

1. Do not disturb portions of the site beyond the areas which Work is
indicated.

2. Allow for Owner occupancy and use by the public.

3. Existing systems shall remain in operation during the construction period.

4 Schedule and coordinate all times of interrupted utfility service, shut

downs, and disruptions to public services with the Owner's
Representative 72 hours in advance.

5. Keep driveways and entrances serving the premises clear and available
to the Owner, the Owner's employees, public, and emergency vehicles at
all times. Do not use these areas for parking or storage -of materials.
Schedule deliveries to minimize space and time requirements for storage
of materials and equipment on-site.

6. Coordinate approprate time for delivery and removal of demohshed and
discarded materials with the Owner.

7. Staging areas and location of field offices shall be as directed by the
Owner.

8. Site Restoration: Restore site areas damaged or altered during

construction {o original or better condition.
Move stored products that interfere with operation of the Owner.

011101 SUMMARY OF WORK



C. Obtain and pay for the use of additional storage of work areas needed for

operation.
D. The Owner reserves the right io access the Site during the Construction Period.
E. Use of the Existing Building: Repair damage caused by construction operations.

Take all precautions necessary fo protect the building and its occupants during
the construction period.

1. The Owner will designate an elevaior and a set of restrooms for use
during construction.

1.5  OCCUPANCY REQUIREMENTS

A. Full Owner Occupancy: The Owner will occupy the existing bu;ldrng during the
entire construction period. Cooperate with the Owner during construction
operations to minimize conflicts and facilitate owner usage. Perform the Work so
as not to interfere with the Owner's operations.

1. Uniess otherwise directed by the Owner, work shall be scheduled
between the hours of 7:00 AM until 4:00 PM each day.

1.6 TAXES

A Taxes which are legally enacted at the time bids are received, whether or not
effective, shall be paid by the contractor.

1.7  PERMITS, FEES, AND NOTICES

A. Secure the general building permit. Secure other permits, governmental fees,
and licenses necessary for the execution and completion of the Work. Fees to
" relocate utilities on Owner's property shall be included in the bid.

B. Coordinate uti!ify tie-ins with local utility company and other involved parties for
minimum interruption of service.

C. Coordinate inspections of installed with governing authorities. Leave Work
uncovered until approved.

D. Give notices and comply with laws, ordinances, rules, regulations, and orders of
public authorities bearing on the performance of the Work. If the Contract
Documents are at variance, notify the Architect in writing. Necessary changes
will be adjusted by appropriate notification. If Work is performed while knowing it
to be contrary to such laws, ordinances, rules, and regulations, and without such
notice to the Architect, the portion of Work in question shall be corrected at no
additional cost to the Project.

1.8  LABOR AND MATERIALS

A Provide labor, materials, equipment, fools, construction equipment and
machinery, water, heat, utilities, transportation, and other facilities and services
necessary for the execution and completion of the Work, whether temporary or
permanent and whether or not incorporated or to be incorporated.

B. Enforce strict discipline and good working order among empioyees or other
persons carrying out Work of this Contract. Do not permit employment of unfit
person or persons or anyone nof skilled in the task assigned to them.

1.9 PROJECT COORDINATION

2007-008 01t10-2 SUMMARY OF WORK



A Provide full-time, on-site supervision including a Superintendent to coordinate all
aspects of the Work through final completion.

1. Designate a Safety and Health Representative to administer the Safety
and Health Program.

B. Coordinate the performance of subcontractors in the utiization of the site, as well
as in the actual performance of their contractual obligations.

C. Verify all dimensions shown on the Drawings and obtain all measurements
required for execution of Work.

D. Special and Other Equipment
1. Copies of Equipment Specifications and Drawings shall be made
available to all trades for information by which they shall determine the
amount of Work to be done.

2. As the Project nears completion, certain rooms may be made ready to.
accept the equipment intended for them.
3. Cooperate with the suppliers' installation personnel by providing

unobstructed areas in which they may assemble and install equipment.
These areas shall be adequately heated and lighted with temporary or
permanent power available for {ools or festing purposes.

E. Temporary Omission of Work: If any materials and finishes are of such nature
that it is necessary to temporarily omit certain portions of work (as illustrated in
the Contract Documents) in order to make final installation, omit such parts or
finish as necessary until other work or materials have been installed. Coordinate
omitted parts of work prior to Substantial Completion.

1.10  PROJECT SECURITY

A. Develop a security program, specifically oriented for protection and preventing
damage, injury, or loss to the Project, other property at the Site, and adjacent
properties. Program shall be acceptable to the Owner and shall remain in effect
through Substantial Completion of the Project.

PART 2 - PRODUCTS
2.1 MATERIALS

A. Permit Posting Board: Provide a permit posting board with weatherproof cover
for posting all permits and other information requested by the Owner. Coordinate
size and location with Owner's Representative.

PART 3 - EXECUTION (Not Applicable)

END OF SECTION 01110
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Exhibit "B"

BID FORM

SEMINOLE COUNTY, FLORIDA
FOR THE CONSTRUCTION OF

PROJECT: CC-2583-07/DRS ~ Seminole County Health Department STD Clinic Renovation Project”

Name of Bidder; __ Southern Building Services, Inc.

Mailing Address; __ 1165 E. Plant Street, Suite 9

Street Address: 1165 E. Plant Street, Suite 9

City/State/Zip: __ Winter Garden, FL 34787

Phone Number: (407 y___877-1108

FAX Number: (407 y 877-7188

Email Addregs: -}'sherron@southembuildmc;services.cdm

Contractor License Number: _ CGC060685

TO: Purchasing and Contacts Division of Seminole County, Florida

Pursuant to and in compliance with your notice inviting sealed Bids (Invitation for Bid),
Instructions to Bidders, and the other documents relating thereto, the undersigned Bidder, having
familiarized himself with the terms of the Contract Documents, local conditions affecting the
performance of the Work, and the cost of the Work at the place where the Work is to be done, hereby
proposes and agrees to perfortn within the time stipulated in the Contract Documents, including all of its
component parts 2nd everything required to be performed, and to provide and furnish any and all of the
labor, Material, and tools, expendable Equipment, and all utility and transportation services necessary fo
perform the Work and complete in a workmanlike manner, all of the Work required in connection with
the construction of said Work all in strict conformity with the Plans and Specifications and other
Contract Documents, including Addends Nos. _! fhrough 6 , on file at the
Purchasing Division for the Total Bid (Contract Price) hereinafter set forth.

The undersigned Bidder agrees that the Work shall be completed according to the schedule set
forth in the Contract Documents,

The uwndersigned Bidder further agrees to pay liquidated damages as described in the Contrast -
Documents,

Bid prices must be stated in words in accordance with these Instructions to Bidders in the blank
gpace(s) provided for that purpose.

BID FORM (12/26/2000) 00100-1
CC-2583-07/DRS ~ Seminole County Health Department STD Clinic Renovation Project



Bidder acknowledges that it has read and fully understands all Sections of the Instructions To
Bidders,

The undersigned, as Bidder, declares that the only persons or parties interested in this proposal as
principals are those named herein; that this proposal is made without collusion with any person, firm or
corporation; and he proposes and agrees, if the proposal is accepted, that he will execute an Agresment
with the COUNTY in the form set forth in the Contract Documents; that he will furnish the Contract
Security, Insurance Certificates, Endorsements, and Policies, that he is aware that failure to properly
comply with the requirements set out in the "Instructions to Bidders" and elsewhere in the Contract
Documents may result in a finding that the Bidder is non-responsive and may cause a forfeiture of the
Bid Sseurity. o S :

Attention: Bids shall only be considered from those Bidders who have obtained these Contract
Documents from the COUNTY directly or via the website (www.seminplecountyflL.gov/purchasing.

BID FORM

Pursvant to and in compliance with your Invitation for Bid, the Instructions to Bidders, end other
documents relating thereto, the undersigned hereby agrees to furnish all labor, Materials and Equipment
to do the Work in strict accordance with the Contract Documents and all addenda, if any, issued prior to
the date of this Bid at the Total Bid herein as follows:

1 60
TOTAL AMOUNT OF BID: 238, i

Numbers

oo \,\MoO-LOWH ‘l»w- Baresandd

(IN WORDS)

1. The Bidder acknowledges that the Total Amount of Bid stated gbove includes the sum of
$250.00 or 1% of the Bid whichever is greater, specific consideration for indemnification.

2. The Bidder aclmowiedges that the Total- Amount of Bid stated above includes compensation for
all Work, labor, permits, bonds, equipment, materials, and any and all incidental costs necessary
for the proper execution of the required services.

The Bidder acknowledges the receipt, execution, and return of the following
forms:

Section 00100 - Bid Forms, including alternates and addendum, if any.
Section 00150 - Trench Safety Act Form

Section 00160 - Bidder Information Forms (/nchuding W-9)

Section 00300 - Non-Collusion Affidavit of Bidder Form

Section 00310 - Certification of Nongegregated Facilities Form
Section 00330 — Prug-free Workplace Form

Section 00630 - Americans with Disabilities Act Form

BID FORM (12/26/2000) 00160-2
CC-2583-07/DRS - Seminole County Health Depattment STD Clinic Renovation Project




IN WITNESS WHEREOF, BIDDER has hereunto executed thi this _ 31st day

of _October , 2007,
Southern Building Servcies, Inc. g

(Name of BIDDER) @um of person signing this BID FORM)

Jeffrey L. Sherron

(Printed name of person mgnmg ﬂ’us BID
- FORM)

- President
(Title of person signing this BID FORM)

ACCOMPANYING THIS BID Is___Bidder's Bond
{insert the word(s) "cashier's check," biddesr's bond," certified check," or other security as provided by
law, as the case may be) in an amount equal fo at least five percent (5%) of the Total Bid, payable to the

- BOARD OF COUNTY COMMISSIONERS, SEMINOLE COUNTY, FLORIDA

The undersigned deposits above-named security as a Bid guarantee and agrees that it shall be forfeited to
the COUNTY as liquidated damages in case this Bid is accepted by the COUNTY and the undersigned
fails to execute an Agreement with the COUNTY as specified in the Contract Documents accompanied
by the required Payment and faithful Performance Bonds with Sureties satisfactory to the COUNTY, and
accomnpanied by the required certificates of insurance coverage, and endorsements.  Should the
COUNTY be rcquired 10 engage the services of an atiorney in connection with the enforcement of this
Bid, Bidder promises to pay COUNTY's reascnable attorney's fees and costs (including attorney's fees
and cosis on appeals) mourred with or without suit,

BID FORM (12/26/2000) ' 00100-3
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o W=9

{Rav. Novamber 2005}

Depariment of the Treasury
Internal Revenue Service

Request for Taxpayer
Identification Number and Certification

Give form to the
requester. Do not
send to the IRS.

Name {as shown on your income tax return)

SOUTHERN BUILDING SERVICES, INC

Business name, if different from above

Individual/

Check appropriate box: 0 Sole proprietor W] Comoration

D Partnetship [] Other ™ s D Exernpt from backup

withholding

Address {number, street, and apt. or suite no.)

1166 E PLANT 8T, STE S

Print or type

Requester’s name and address (optional)

City, state, and ZIP code
WINTER GARDEN, FL 34787

List account numberis) here (optional)

ol
o
o
&
G
=
S
@
£

g
5
Q
£
[

=

£
£
&
@
o
7]
4]

Taxpayer ldentification Number (TIN)

Enter your TIN in the appropriate box. The TIN provided must match the name given on Line 1 to avoid
backup withholding. For individuals, this is your social security number {SSN}, However, for a resident i
alien, sole proprietor, or disregarded entity, see the Part | instructions on page 3, For other entities, it is "
your employer identification number (EIN). If you do not have a number, see How to get a TIN on page 3. or

Note, If the account is in more than one name, see the chart on page 4 for guidelines on whose

number to enter.

Social security numbet

Lt L4 [ ] ]

Employer Identification number

siolals|el2|al1]4

[kl Certification

Under penalties of perjury, 1 certify that:

1. The number shown on this form is my correct taxpayer identification number (or | am waiting for 2 number to be Issued to me), and

2. tam not subject to backup withholding because: (a) | am exempt from backup withholding, or (b) | have not been notified by the Internal
Revenue Service (IRY) that { am sibject to backup withholding as a result of a fallure to report all interest or dividends, or (c} the IRS has

notified me that 1 am no longer subject to backup withholding, and

3. tama US. person (including a U.3. resident alien}.

Certification instructions. You must cross,o0t item 2 aBove if you have been notified by the IRS that you are currently subject to backup
withholding because you have falled to regor &l interesl and dividends on your tax return. For real estate transactions, item 2 does not apply.
For mortgage imerexg\id, acquisitiorromabandonment bf secured property, cancellation of debt, contributions to an individual retirement

arrangement (IRA), ang\generally,/f&
provide your correct TRY, (See t/e

I Wi
Sign Signature of T
Here U.S. person ™

one > OO DV, 9007

Purpose of Fo

A person who is reqijred tp file an information return with the
RS, must obtain your £ofrect taxpayer identification number
(TIN} 1o report, for example, income paid 1o you, real estaie
transactions, mortgage interest you paid, acquisition or
abandonment of secured property, canceilation of debt, or
contributions you made to an [RA.

U.8. person. Use Form W-8 only if you are a U.S. person
{including a resident alien), to provide your correct TIN to the
person requesting i (the requesier) and, when applicable, to:

1. Certify that the TIN you are giving is correct {or you are
waiting for a number to be issued),

2. Certify that you are not subject to backup withholding, or

3. Ciaim exemption from backup withhoiding if you are a
U.S. exempt payee.

In 3 above, if applicable, you are also certifying that as a
U.8. person, your allocable share of any partnership income
from a U.S. trade or business is not subject to the
withholding tax on foreign partners' share of effectively
connected income.

Note. If a requester gives you a form other than Form W-8 to
request your TiN, you must use the requester’s form if it is
substantially similar to this Form W-8.

For federal tax purposes, you are considered a person if you
are;

¢ An individual who is a citizen or resident of the United
States,

# A partnership, corporation, company, or association
created or organized in the United States or under the jaws
of the United States, or

& Any estate (other than a foreign estate} or irust. See
Regulations sections 301.7701-6(a) and 7(a) for additional
information.

Special rules for partnerships. Parinerships that conduct a
trade or business in the United States are generally required
1o pay a withholding tax on any foreign partners' share of
income from such business, Further, in certain cases where a
Form W-8 has not been received, a partnership is required to
presume that a partner is a foreign person, and pay the
withholding tax. Therefore, if you are a U.S. person thatis a
partner in a partnership conducting a trade or business in the
United States, provide Form W-9 to the partnership to
establish your U.S. status and avoid withholding on your
share of parinership income.

The person who gives Form W-2 to the partnership for
purposes of establishing its U.S. status and avoiding
withholding on its allocable share of net income from the
partnership conducting a trade or business in the United
States Is in the following cases:

# The U.B. owner of a disregarded eniity and not the entity,

Cat, No., 10231X

Formy W-9 (Rev. 11-2008)



Exhibit "C"

TRENCH SAFETY ACT (if applicable for this project)
SECTIONS 553.60-553.64, FLORIDA STATUTES

NOTICE TO BIDDERS:

In order to comply with the Trench Safety Act, the Bidder is required to specify the costs of compliance.
These costs gre not a separate pay item, The Bidder must also reference the Trench Safety Standards
which will be in effect during construction, and assure in writing that the Bidder will comply with the
applicable Trench Safety Standards.

TRENCH SAFETY  UNITSOF '~ QUANTITY__ UNIT " EXTENDED
MEASURE MEASURE COST COST
VA

toraL s WIE

\\ Jeffrey £T ) ' Southern Building Services, Inc.
inted Bidder Name

October 31, 2007

@e Date

Trench Safety Act (02/2006) 00150-1
CC-2583-07/DRS - Seminole County Health Department STD Clinic Renovation Project



Exhibit "D"

AMERICANS WITH DISABILITIES ACT
AFFIDAVIT

The undersigned CONTRACTOR swears that the information herein contained is true and correct and
that none of the information supplied was for the purpose of defranding COUNTY.

The CONTRACTOR will not discriminate against any employee or applicant for employment because of
physical or mental handicap in regard to any position for which the employee or applicant for
employment is qualified. The CONTRACTOR agrees to comply with the rules, regulations and relevant
orders issued pursuant to the Americans with Disabilities Act (ADA), 42 USC s. 12101 ef seq. It is
understood that in no_event shall the COUNTY be held liable for the actions or omissions of the.
CONTRACTOR or any other party or parties to the Agreement for faflure to comply with the ADA. The
CONTRACTOR agrees to hold harmless and indemnify the COUNTY, its agents, officers or employees
from any and all claims, demands, debts, Habilities or cauSes of action of every kind or character, whether
in law or equity, resulting from KX§2NTMCTO shcts or omissjons in connection with the ADA.

CONTRACTOR: uthern

Signature: x M

Printed Name: Jeffhey L. Sherron
N
Title: President
Date: Cctober 24, 2007
Affix Corporate Seal
STATEOF  Fiorida )
) 88
COUNTY OF Orange )
The foregoing instrument was acknowledged before me this 24th day
of  QOctober , 2097, by Jeffrey L, Sherron ‘ of
Southern Building Services, Inc. firm}), on behalf of the firmi. He/She is
personally known to me or has produced identification,
A ,
Nty ¢ Vo
NQI{}}}Y PUBLIC-STATE OF FLORIDA Print Néfne Kelly E. Hill
N,g%  Kelly E Hill Notary Public in and for the County
£ FCommission # DD610828 and State Aforementioned i
B;,;;gé‘g;{ grpires: NO‘{.’ 01, 2010 Orange Couny, Florida
 BONDING €0, INC. My commission expires: November 1, 2010
AMERICANS WITH DISABILITIES ACT AFFIDAVIT (11/25/97) 00630-1
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