Consent 7128/2009 ltem #7

SEMINOLE COUNTY GOVERNMENT
AGENDA MEMORANDUM

SUBJECT: Construction Contract: CC-4205-09/RTB - Addition and Renovation to Fire Station
#12

DEPARTMENT: Administrative Services DIVISION: Purchasing and Contracts
AUTHORIZED BY: Frank Raymond CONTACT: Robert Bradley EXT: 7113
MOTION/RECOMMENDATION:

Award CC-4205-09/RTB - Addition and Renovation to Fire Station #12, in the amount of
$598,596.00 to R. W. Paul Construction, Inc., of Maitland, Florida.

County-wide Ray Hooper

BACKGROUND:

CC-4205-09/RTB will provide for all labor, materials, equipment, tools, transportation, services
and incidentals necessary for an addition and renovations to Seminole County Fire Station
#12, which is located at 325 Douglas Avenue, Altamonte Springs, Florida 32714. These
changes will provide sufficient bunk room and bathroom space to accommodate both male
and female personnel, bring the facility up to the current ADA code requirements, enlarge the
existing kitchen and dining areas, and add new appliances and cabinets.The project was
publicly advertised and the County received fifteen (15) responses, of which one (1) was
determined to be non-responsive. The Review Committee, consisting of Timothy Nicholson,
Logistics Chief, Public Safety; Edward Bayton, Fleet and Facilities Manager; and Devlin
Moore, Construction Management Accounting Specialist; both from the Administrative
Services Department, reviewed the remaining responses. Consideration was given to bid
price, qualifications and experience.The Review Committee recommends award to the lowest
priced responsive, responsible bidder, R. W. Paul Construction, Inc., of Maitland, Florida, in
the amount of $598,596.00. This amount includes the County’s acceptance of alternate items
A-D, that provide for three (3) concrete driveways and floor coating of the apparatus bay area.
The completion time for this project is two hundred and ten (210) calendar days to Substantial
Completion, and an additional thirty (30) calendar days to Final Completion, for a total
Agreement time of two hundred and forty (240) calendar days from the issuance of a Notice-
To-Proceed by the County. The backup documentation includes the Tabulation Sheet. The
Engineer's Estimate for this project was $740,110.00, and funds are available in Renovations
to Fire Stations (Account #010577.560650, CIP #00189301).

STAFF RECOMMENDATION:

Staff recommends that the Board award CC-4205-09/RTB - Addition and Renovation to Fire
Station #12, in the amount of $598,596.00 to R. W. Paul Construction, Inc., of Maitland,
Florida.




ATTACHMENTS:

1. CC-4205-09_RTB - Award Agreement (R.W. Paul)
2. CC-4205-09_RTB - Backup Documentation

Additionally Reviewed By:

2 County Attorney Review ( Ann Colby )




CONSTRUCTION SERVICES AGREEMENT
APDITION AND RENOVATION-FIRE STATION #12
(CC~4205~09/RTB)

THIS AGREEMENT is dated as of the day of 20 .

by and between R.W. PAUL CONSTRUCTION, INC., duly authorized to
conduct business in the State of Florida, whose address 1s 581 E.
Horatio  Avenue, Maitland, Florida 32751, hereinafter called
CCONTRACTOR”, and SEMINOLE COUNTY, a political subdivision of the
State of Florida, whose address 1s Seminole County Services Building,
1101 East First Street, Sanford, Florida 32771, hereinafter called
“COUNTY” . COUNTY and CONTRACTOR, in consideration of the mutual
covenants hereinafter set forth, agree ag follows:
WITNESSETH:

SECTION 1. WORK. CONTRACTOR ghall complete all Work as
gpecified or indicated in the Contract Documents, including the Scope
of Services (attached hereto as Exhibit A) and the solicitation
package and all addenda thereto. The Work is generally described as
the addition and renovation of Fire Station #12.

The Project for which the Work under the Contract Documents is a
part is generally described as the addition and renovation of Fire
Station #12.

SECTION 2. ENGINEER.

(a} ENGINEER OF RECORD as named in the Contract Documents shall
mean Vision IV Architecture, LLC, whose address is 1401 W. Colonial
Drive, Orlande, Florida 32804.

(b} “CEI” is the Seminole County Engineer/Project Manager.
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SECTION 3. CONTRACT TIME.

(a) All provisions regarding Contract Time are essential to the
performance of this Agreement.

(b} The Work shall be substantially completed as described in
subsection 14.13 of the General Conditions, within two hundred ten
(210) calendar days after the date when the Contract Time begins to
run as provided in subsection 2.2 of the General Conditions. The Work
shall be finally completed, ready for Final Payment in accordance with
subgection 14.9 of the General Conditions, within thirty (30) calendar
days after the actual date of Substantial Completion.

(<) The parties acknowledge that the Contract Time provided in
this Section includes consideration of adverse weather conditions
common. to Central Florida including the possibility of hurricanes and
tropical storms.

{a) The Contract Time provided in this Section includes thirty
(30) days allocated specifically to CONTRACTOR's responsibility for
utility coordination or relocation of utilities at or adjacent to the
Project site. The thirty {30) days shall be depicted by CONTRACTOR as
float time not impacting Controlling Work ITtems on CONTRACTOR's
critical path scheduling. No Contract Time extensions shall be
considered related to utility coordination matters including, but not
limited to, utility relocations and conflicts unless the utility
related time impacts exceed thirty (30) Days impact on Controlling
Items of Work in accordance with the Project Schedule.

{e) In the event that the Work reguires phased construction,

then multiple points of Substantial Completion may be establiished in
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the Supplementary Conditions.

SECTION 4. CONTRACT PRICE.

{a) COUNTY shall pay CONTRACTOR for performance of the Work in
accordance with the Contract Documents on the basis of the Total Bid
{original Contract Price). CONTRACTOR’s total compensation i1s FIVE
HUNDRED NINETY EIGHT THOUSAND FIVE HUNDRED NINETY SIX AND NO
DOLLARS($598,596.00}) subject only to increases or decreases made in
strict conformance with the Comtract Documents.

(b) CONTRACTOR agrees to accept the Contract Price as full
compensation for doing all Work, furnishing all Materials, and
performing all Work embraced in the Contract Documents; for all loss
or damage arising out of performance of the Work and from the action
of the elements or from any unforeseen or unknown difficulties or
obstructions which may arise or be encountered in the prosecution of
the Work until the Final Acceptance; and for all risks of every
description connected with the Work.

(e) CONTRACTOR acknowledges that CONTRACTOR studied,

considered, and included in CONTRACTOR's Total Bid (original Contract

Price} all costs of any nature relating to: (1) performance of the
Work under Central Florida weather conditions; (2) applicable law,
licensing, and permitting reguirements; {3} the Project site

conditions, including but not limited to, subsurface site conditions;
(4) the terms and conditions of the Contract Documents, including, but
not limited to, the indemnification and no damage for delay provisions
of the Contract Documents.

(d) CONTRACTOR acknowledges that performance of the Work will
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involive significant Work adjacent to, above, and in close proximity to
Underground Facilities including utilities which will require the
support of active utilities, as well as, the scheduling and sequencing
of utility installations and relocations (temporary and permanent) by
CONTRACTOR.

(1) In addition to the acknowledgments previously made,
CONTRACTOR acknowledges that CONTRACTOR's Total Bid (original Contract
Price) specifically considered and relied upon CONTRACTOR's own study
of Underground Facilities, utilities in their present, relocated
(temporary and permanent) and proposed locations, and conflicts
relating to utilities and Underground Facilities.

(2) CONTRACTCOR acknowledges that CONTRACTOR's Total Bid
{original Contract Price) considered and included all of CONTRACTCR's
costs relating to its responsibilities to coordinate and sequence the
Work of CONTRACTOR with the work of COUNTY with its own forces, the
work of other utility contractors, and the work of others at the
Project site.

SECTION 5. PAYMENT PROCEDURES.

(a)y Application for Payment. CONTRACTOR shall submi t
Applicationg for Payment in accordance with Section 14 of the General
Conditions. Applications for Payment will be processed by ENGINEER as
provided in the General Conditions.

(b} Progress Payments. COUNTY shall make progress payments on
the basis of CONTRACTOR's Applications for Payment as recommended by
ENGINEER, in accordance with Section 14 of the General Conditions.

(<) Final Payment. Upon Final Completion and acceptance of the

Construction Services Agreement-Fire Station #12
CC-4205-08/RTB
Page 4 of 16



Work in accordance with subsection 14.9.1 of the General Conditions,
COUNTY shall pay the remainder of the Contract Price as provided in
subsection 14.9.1.

SECTION 6. ADDITIONAL RETAINAGE FOR FAILURE TC MAINTAIN PROGRESS
ON THE WORK.

(a) Retainage under the Contract Documents is held as
collateral security to secure completion of the Work.

() In the event that CONTRACTOR fails to physically mobilize
to the Work site as required by Section 6.19 of the General
Conditions, COUNTY may withhold additional retainage to secure
completicn of the Work in an amount egqual to the product of the number
of days after the 31°% day following the Date of Commencement of
Contract Time and the liguidated damage amount for Substantial
Completion set forth in Section 9 of this Agreement. The additional
retainage will be withheld £from the Iinitial and each subsequent
Progress Payment. The additional retainage held under this subsection
will be released to CONTRACTOR in the next Progress Payment following
the ENGINEER's approval of a supplementary Progress Schedule
demonstrating that the requisite progress will be regained and
maintained as required by Section 6.19.2 of the General Conditions.

{c) If CONTRACTOR is behind schedule and it is anticipated by
COUNTY that the Work will not be completed within the Contract Time,
COUNTY may withhcld additional retainage in anticipation of liguidated
damages equal to the product of the number of days after the scheduled
Contract Time (Substantial Completion or Final Completion) and the

amount of liquidated damages set forth in Section 9 of this Agreement.
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The additional zretainage under this subsection may, at COUNTY's
discretion, be withheld from subseguent Progress Payments. Any
additional retainage held under this subsection shall be released to
CONTRACTOR in the next Progress Payment following the ENGINEER's
approval of a supplemental Progress Schedule demonstrating that the
regulsite progress will be regained and maintained as reguired by
Section 6.19.2 of the General Conditions.

SECTION 7. CONTRACTOR'S REPRESENTATIONS. In order to induce
COUNTY to enter into this Agreement, CONTRACTOR makes the following
representations:

(a) CONTRACTQOR has familiarized himself with the nature and
extent of the Contract Documents, Work, locality, and weather; utility
locations; all local conditions; Chapter 220, Part 1, "Purchasing
Code®, Seminole County Code; federal, state, and local laws; and
ordinances, rules, policies, and regulations that in any manner may
affect cost, progress, or performance of the Work.

(b) CONTRACTOR has studied carefully and considered in its Bid
all reports of investigations and tests of subsurface and physical
conditions of the site affecting cost, progress, scheduling, or
performance of the Work.

(c) CONTRACTOR has studied carefully and congidered in its Bid
the Plans and Specifications, performed necessary observations and
examinations, and studied the physical conditions at the gite related
to Underground Facilities, utility installations, conflicts,
relocations (temporary and permanent), and all other Underground

Facilities and utility related conditions of the Work and site that
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may affect cost, progress, scheduling, or any aspect of performance of
the Work and that its Bid reflects all such conditions. CONTRACTOR, by
submitting its Bid and executing this Agreement, acknowledges the
constructability of the Work under the Plans and Specifications.
CONTRACTOR, by its study, excludes and releases COUNTY from any
implied warranties, including but not limited to, the *"Spearin
Doctrine®, and acknowledges that the Plans and Specifications are
adequate to perform the Work.

{d) CONTRACTOR has made or caused to be made examinations,
investigations, tests, and studies as it deems necessary for the
performance of the Work at the Contract Price, within the Contract
Time and in accordance with the other t@rﬁs and conditions of the
Contract Documents; and no additional examinations, investigations,
tests, reports, or similar data are or will be reguired by CONTRACTOR
for such purposes.

{e) CONTRACTOR has correlated the results of all such
observations, examinations, investigations, tests, reports, and data
with the terms and conditions of the Contract Documents.

(£ CONTRACTOR has gilven ENGINEER written notice of all
conflicts, errors, or discrepancies that it has discovered in the
Contract Documents: and the written resolution thereof by ENGINEER is
acceptable to CONTRACTOR.

(g) CONTRACTOR declares and agrees that the approval or
acceptance of any part of the Work or Material by COUNTY, ENGINEER, or
any agent relating to compliance with the Contract Documents shall not

operate as a waiver by COUNTY of strict compliance with the terms and
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conditions of the Contract Documents.

{h) CONTRACTOR declares and agrees that COUNTY may reguire him
to repair, replace, restore, or make all things comply with the
Contract Documents including all Work or Materiale which within a
period of two {2} vyears from Acceptance by COUNTY are found to be
defective or fall in any way to comply with the Contract Documents.
CONTRACTOR acknowledges that the above two (2) year repair, replace,
and restoration period is separate from and additional to CONTRACTOR's
warranty that the Work has been completed in compliance with the
Contract Documents. The two (2) yvear repalr, replace, and restoration
period is not a limitation upon CONTRACTOR's other warranties or
Material and Workmanship Bond.

(i) CONTRACTOR's resident Superintendent at the Work site shall

be . and this Superintendent only shall be

utilized by CONTRACTOR unless otherwise approved by COUNTY Project
Manager after following the procedure indicated 1in the General
Conditions.

{3} CONTRACTOR has studied carefully and considered all permit
reguirements related to performance of the Work. CONTRACTOR declares
and agrees that all costs related to performing the Work in compliance
with the regquirements of all permits at the Contract Price are
included in the Contract Price. CONTRACTOR agrees that it shall be
solely responsible for payment of all fines and penalties of any
nature aggessed to CONTRACTOR, COUNTY, or both by any governmental
entity, district, or authority, or other Jjurisdictional entity,

relating to all permitg regquired for performance cof the Work.
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(k) CONTRACTOR acknowledges that the performance of the Work
under the Contract Documents fulfills a COUNTY, CONTRACTOR and public
purpose. To that end, CONTRACTOR agrees to respond to citizen
complaints, related to alleged damage caused by CONTRACTOR's
performance of the Work, within ten (10) days of receipt of the
complaint from any c¢itizen, ENGINEER, or COUNTY. CONTRACTOR shall
urtilize the attached "Report of Unsatisfactory Materials and/or
Service" form to respond separately to each complaint. When a
complaint isg brought to CONTRACTOR by a ciltizen, CONTRACTOR shall
identify the citizen and street address in the "Statement of Problem”.
Responges and action taken by CONTRACTOR ghall specifically identify
the problem and specific actions taken. Generic statements such as
"sddressed the problem" are unacceptable. If CONTRACTOR fails to
respond within ten (10) days, COUNTY may take corrective action and
deduct the actual costs of corrective action from subseguent Progress
Payments or the retainage.

{1} CONTRACTOR acknowledges that county-owned property obtained
for performance of the Work within the project limits includes
temporary construction easements. In the event that CONTRACTOR fails
to perform the Work within the Contract Time, then CONTRACTOR shall be
gsolely responsible for payment of alil costs for additional or extended
temporary construction easements. CONTRACTOR authorizes COUNTY to
deduc£ the actual costs of additional or extended temporary
construction easements from subsequent Progress Payments or the

retainage.
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SECTION 8. CONTRACT DOCUMENTS.

{(a) The Contract Documents which comprise the entire agreement
between COUNTY and CONTRACTOR are made a part hereof and consist of
the following, in corder of precedence:

(1) This Agreement;

{2) Bid Form, attached hereto as Exhibit B;

(3} Trench Safety Act, attached hereto as Exhibit C; and

(4) American with Disabilities Act Affidavit, attached
hereto as Exhibit D;

() As the Project progresses, additional documents shall
become part of the Agreement between CQOUNTY and CONTRACTOR. These
documents are:

(1) Performance Bond;

(2) Payment Bond;

(3} Material and Workmanship Bond;

(4) Specifications;

(5) Technical Specifications Provided in these Contract
Documents;

(6} General Conditions;

(7} Supplementary Conditions including any utility-
gspecific forms provided by County's Utility Divieion;

(8) Notice to Proceed;

(9) Change Orders;

(10) Certificate of Substantial Completion;

{11) Certificate of Final Inspection;
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(12} Certificate of Engineer;

{13) Certificate of Final Completion;

(14} Contractor's Release;

(15} Drawings and Plans;

(16} Supplemental Agreements;

(17} Contractor's Waiver of Lien (Partial);

(18} Contractor's Waiver of Lien (Final and Complete);

(19} Subcontractor/Vendor's Waiver of Lien (Final and
Complete) ;

{20} Congent of Surety to Final Pavment;

{21} Instructions to Bidders; and

{22} Contractor's Insurance Requirements, Certificate, and
Insurance Policies.

(¢} There are no Contract Documents other than those listed
above in this Section 8. The Contract Documents may only be altered,
amended, or repealed by a modification asg provided in the General
Conditions.

SECTION 9. LIQUIDATED DAMAGES.

(a) COUNTY and CONTRACTOR recognize that time ls essential to
the performance of this Agreement, and CONTRACTOR recognizes that
COUNTY and its traveling public will suffer financial loss i1if the Work
is not substantially completed as described in subsection 14.13 of the
General Conditions within the time specified below, plus any
extensions therecf allowed in accordance with Section 12 of the
General Conditions. The parties also recognize the delays, expense,

and difficulties involved in proving in a legal or alternative dispute
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regolution proceeding the damages resulting from inconvenience to the
traveling public including traffic loading, intersection operations,
costs for time, costs of fuel, and costs for some environmental
impacts (excluding actual delay damages which may include, but are not
limited to, engineering fees and inspection costs) suffered by COUNTY
if the Work 1is not completed on time. Accordingly, CONTRACTOR and
CONTRACTOR's Surety agree to pay COUNTY as liquidated damages, and not
as a penalty, TWO HUNDRED FIFTY AND NO/100 DOLLARS ($250.00) per day
for each day CONTRACTOR exceeds the Contract Time for Substantial
Completion until the Work is Substantially Complete. It is agreed that
if this Work is not Finally Completed in accordance with the Contract
Documents, CONTRACTOR shall pay COUNTY as liquidated damages for
delay, and not as a penalty, one-fourth ({(1/4) of the rate set forth
above.

(b) CONTRACTOR shall pay or reimburse, in addition to the
licuidated damages specified herein, COUNTY's actual damages which may
include, but are not limited to, expenses for engineering fees and
inspection costs arising from CONTRACTOR's fallure in meeting either
or both the Substantial Completion and Final Completion dates.

() The liquidated damages provided in this Section are
intended to apply even i1f CONTRACTOR is terminated, in default, or if
CONTRACTOR has abandoned the Work.

SECTION 10. MISCELLANEOUS.

(a) Terms used in this Agreement which are defined i# Section 1
of the General Conditions sghall have the meanings indicated in the

General Conditions.
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(b) No assignments by a party hereto of any rights under or
interests in the Contract Documents will be binding on ancther party
hereto without the written consent of the party sought to be bound,
and any such aggignment shall be wvold and of no effect. Specifically,
but without limitation, monies that may become due and monies that are
due may not be assigned without such consent (except to the extent
that the effect of thig restriction may be limited by law), and unless
specifically stated to the contrary in any written congent to an
agssignment, no assignment will release or discharge the assignor from
any duty or respeonsibillity under the Contract Documents.

(c) COUNTY and CONTRACTOR each binds itself and its partners,
successors, assigns, and legal representatives to the other party
hereto, its partners, successors, assigns, and legal representatives
in respect to all covenants, agreements, and obligationg contained in
the Contract Documents.

SECTION 11. CONTRACTOR'S SPECIFIC CONSIDERATION. In consideration
of CONTRACTOR's indemnity agreements as set out in the Contract
Documents, COUNTY specifically agrees to pay CONTRACTOR the sum of TWO
HUNDRED FIFTY AND NO/100 DOLLARS ($250.00). CONTRACTOR acknowledges
receipt of the specific consideration for CONTRACTOR's indemnification
of COUNTY and that the specific consideration is ingcluded in the
original Contract Price allecated by CONTRACTOR among all pay items,
receipt of which is hereby acknowledged.

SECTION 12. NOTICES. Whenever either party desires to give notice

unto the other including, but not limited to, Contract Claimg, it must
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be given by written notice, hand delivered, signed and dated for
receipt, or be sent by certified United States mall, return receipt
requested, addressed to the party for whom it is intended at the place
last specified. The place for giving of notice sghall remain such
until it has been changed by written notice in compliance with the
provisions of this Section. For the present, the parties designate the
following as the respective places for giving of notice, to wit:

Foxr COUNTY:

Administrative Services Department

200 W. County Home Road

Sanford, FL 22773

For CONTRACTOR:

R. W. Paul Construction, Inc.

581 E. Horatlo Avenue

Maitland, Florida 32751

SECTION 13. CONFLICT OF INTEREST.

(a) CONTRACTCOR agrees that it will not engage in any action
that would create a conflict of interest in the performance of its
obligations pursuant to this Agreement with COUNTY or which would
violate or cause others to violate the provisions of Part IITI, Chapter
112, Florida Statutes, relating to ethicg in government. {See County
Personnel Policy 4.10(F).)

() CONTRACTOR hereby certifies that no officer, agent or
employee of COUNTY has any material interest (as defined in Section
112.312 (15}, Florida Statutes, as over 5 percent) either directly or
indirectly, in the business of CONTRACTOR to be conducted here and

that no such person shall have any such interest at any time during

the term of this Agreement.
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(c) Pursuant to Section 216.347, TFlorida Statutes, CONTRAUTOR
hereby agrees that monies received from COUNTY pursuant to this
Agreement will not be used for the purpose of lobbying the legislature
or any other State or Federal agency.

SECTION 14. MATERIAL BREACHES OF AGREEMENT.

(a) The parties recognize that breaches of the Contract
Documents may occur and that remedies for those breaches may be
pursued under the Contract Documents. The parties further recognize
that the safety of the traveling public is of paramount c¢oncern.
Therefore, the parties agree that any breach of the Contract Documents
related to life safety, including but not limited to, the maintenance
of traffic reguirements of the Contract Documents, shall be considered
a breach of the Contract Documents.

{b) Upon a material breach of the Contract Documents related to
life safety as determined by ENGINEER, the ENCINEER shall issue a Stop
Work Order suspending the Work or any specific portion of the Work
until the conditions are corrected. If the life safety conditions
giving rise to the Stop Work Order are not corrected within a
reasonable time, as determined by ENGINEER, then the material breach
shall entitle COUNTY to terminate this Agreement. The recognition of
breaches of the provisions of the Contract Documents related to life
safety as material breaches shall not be construed as a limitation on
other remedies for breaches or material breaches of the Contréct

Documents.
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IN WITNESS WHEREOF, the parties hereto have executed this
Agreement. All portions of the Contract Documents have been signed or

identified by COUNTY and CONTRACTOR or by ENGINEER on theilr behalf.

ATTEST: R. W. PAUL CONSTRUCTION, INC.

By:
,Secretary ., President

{(CORPORATE SEAL) Date:

BOARD OF COUNTY COMMISSIONERS
ATTEST: SEMINOLE COUNTY, FLORIDA

By:
MARYANNE MORSE BOB DALLARI, Chairman
Clerk to the Board of
County Commissioners of

Seminole County, Florida. Date:

For the use and reliance As authorized for execution

of Seminoclie County only. by the Board of County Commissioners
at their , 20

Approved as to form and regular meeting.

legal sufficiency.

County Attorney

AEC/l1lpk/dg

1/21/08 7/7/05 7/8/09

P:\Users\Legal Secretary CSB\Purchasing 2009\Agreements\CC~4205.doc

Attachments:
Exhibit A - Scope of Services
Exhibit B ~ Bid Form
Bxhibit C - Trench Safety Act

Exhibit D - American with Disabilities Act Affidavit
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EXHIBIT A

Fire Station #12 Renovation and Addition

Fire Station #12 is a 25year old fire station located within the city limits of the City of
Altamonte Springs. The station has a number of areas that are of concern and are in need
of improvements. The bunk room and existing gang bath room were not designed to
house male and female personnel. The existing dining area and kitchen are too small and
are in need of new appliances, cabinets and expansion to accommodate the increased
number of personnel on each shift.

The renovation and additions proposed for this facility will provide sufficient bunk room
and bath room space to accommodate male and female personnel; bring the facility up to
the current ADA code requirements, enlarge the existing kitchen and dining arcas and
add new appliances and cabinets. Due to the growth of the service area of FS #12 the
addition will have space for a new District Chief. The interior and exterior of the facility
will be painted and there are improvements to the existing parking and driveway.
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EXHIBIT B

BID FORM
SEMINOLE COUNTY, TLORIDA
FOR THE CONSTRUCTION OF

PROJECT: Addition and Renovations to Fire Station #12
COUNTY CONTRACT NO. CC4205.09/RTE

Name of Bidder: R.W. Paul Construction, Inc.

Mailing Address: _581 E Horatio Ave, Maitland FL 32751

Strest Address: 581 E Horatio Ave

City/State/Zip: ___Mailtland, FI, 32751
Phone Number: (407 1599-5858

FAX Number: (407 31Y599-5850

Contractor License Number: _CGCQO13 529

TO: Purchasing and Contacts Division of Seminole County, Florida

Pursuant to and in compliznce with your notice inviting sealed Bids (Invitation for Bid),
Instructions o Bidders, and the other documents relating thereto, the undersigned Bidder, having
familiarized himself with the terms of the Coniract Documents, local conditions affecting the
performance of the Work, and the cost of the Work at the place where the Work is to be done, hereby
proposes and agrees to perform within the time stipulated in the Contract Documenis, inciuding alf of its
component parts and everything required to be performed, and to provide and furnish any and ali of the
labor, Material, and tools, expendable Equipment, and all utility and transporiation services necessary (o
perform the Work and complete in a workmaniike manner, all of the Work required in connection with
the construction of said Work all in strict conformity with the Plans and Specifications and other
Contract Documents, including Addenda Nos. 1 through__ 8 . on lile at the
Purchasing Division for the Total Bid (Contract Price) hercinaller st forth,

The undersigned Bldder agrees that the Work shall be completed ascording 10 the schedule set
(orth in the Contract Documents.

The vndersigned Bidder further agrees to pay fiquidated damages as described in the Contract
Docitrnents, :

" .3id prices mwst be stuied in words in accordance with these Instructions to Bidders in the blank
space(s) provided for that purpose.

Bidder acknowledges that it has read and fully understands all Sections of the Instructions To
~ Bidders. ‘

BID FORM CC-4205-69 ‘ 061001
6/20/2008
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EXHIBIT B

The undersigned, as Bidder, declares that the only persons or parties interested in this proposal as
principals are those named herein; that this proposal is made without collusion with any person, firm or
corporation; and he proposes and agrees, if the proposal is accepted, that he will execute an Agreement
with the COUNTY in the form set forth in the Contract Documents; that he will furnish the Contract
Security, Insurance Certificates, Endorsements, and Policies, that he is aware that failure to properly
comply with the requirements set out in the "Instructions to Bidders" and elsewhere in the Contract
Documents may result in a finding that the Bidder is non-responsive and may cause a forfeiture of the
Bid Security.

Attention: Bids shall only be considered from those Bidders who have obtained these Contract
Documents from the COUNTY directly or via the website (www.seminolecountvfl.gov/purchasing).

BID FORM

Pursuant to and in compliance with your Invitation for Bid, the Instructions to Bidders, and other
documents relating thereto, the undersigned hereby agrees to furnish all labor, Materials and Equipment
to do the Work in strict accordance with the Contract Documents and all addenda, if any, issued prior to
the date of this Bid at the Total Bid herein as follows:

TOTAL AMOUNT OF BID _$541,000.00

Numbers
Five Hundred Fourty One Thousand and 00/100 Dollars

(IN WORDS)
Alternate A: $7,920.00
Alternate B: $14,756.00
Alternate C: _$16,920.00
Alternate D: $18,000.00
1. The Bidder acknowledges that the Total Amount of Bid stated above includes the sum of

$250.00 or 1% of the Bid whichever is greater, specific consideration for indemnification.

2. The Bidder acknowledges that the Total Amount of Bid stated above includes compensation for
all Work, Iabor, permits, bonds, equipment, materials, and any and all incidental costs necessary
for the proper execution of the required services.

BID FORM CC-4205-09 06100-2

6/20/2008
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EXHIBIT B

IN WITNESS WHEREQF, BIDDIER has hercunto executed this BID FORM this _ 10th day

of _June , 2009 .
R.W. Paul Construction, Inc (izaﬂj)

(Name of BIDDER) [S:gnaturc of person signing this BID FORM)

. Lalph W, Pauyl
' {Printed name of person signing this BID
PAvID DAPORE. FORM)

President

(Title of person signing this BID FORM)

581 E Horatio Ave, Maitland FI 3275}
State of Incorporation: Florida

ACCOMPANYING THISBIDIS __Bidders Bond

(insert the word{s) "cashier's chcck-," bidder's bond," certified check," or other security as provided by
faw, as the case may be) in an amount equal to at least five percent (5%) of the Total Bid, payable to the

BOARD OF COUNTY COMMISSIONERS, SEMINOLE COUNTY, FL.ORIDA

The 'ﬁjad'ers}gned deposits above-named security as a Bid guarantee and agrees"thét it shall be
forfeited 1o the COUNTY as liquidated damages in case this Bid is acceiateé by the COUNTY and the
undersigned fails to execute an Agreement with the COUNTY as specified in the Contract Documents
accompanied by the required Payment and faithful Performance Bonds with Surctics safisfactory fo the
COUNTY, and accompanied by the required certificates of insurance coversge, and endorsements.
Shounld the COUNTY be required to engage the services of an attorney in connection with the
enforcement of this Bid, Bidder promises to pay COUNTY'S reasonable attorney's fees and costs

{including attorney's fees and costs on dppeals) incurred with or withou! suit.

BID FORM CC-4205.09% 00106-3
£/20/2008
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EXHIBIT C

4

TRENCH SAFETY ACT (if applicable for this preject)
SECTIONS 553.60-553.64, FLORIDA STATUTES

NOTICE TO BIDDERS:

Tn order to comply with the Trench Safety Act, the Bidder is required to specify the costs of compliance,

These costs are not a separate pay item. The Bidder must also reference the Trench Safety Standards

which will be in effect during construction, and assure in writing that the Bidder will comply with the
- applicable Trench Safety Standards.

TRENCH SAFETY  UNITS OF QUANTITY _ UNIT EXTENDED
MEASURE MEASURE COST COST

IVl
Eoe DAS NATURS-EHSICE

- TOTALS$ _N/A
Ralph W. Paul R.W. Paul Congtruction. Tnc.
Pr@e 6 Bidder Name
G-QM C"'? . 6/10/2009.
Signature / ' ) ' Date
© Trench Safety Act Form CC-4205-09/RTB 00110-1

Page 1 of 1




EXHIBIT D

AMERICANS WITH DISABILITIES ACT
AFFIDAVIT

The undersigned CONTRACTOR swears that the information herein contained is true and correct and
that none of the information supplied was for the purpose of defrauding COUNTY.

The CONTRACTOR will not discriminate against any employee or applicant for employment because of
physical or mental. handicap in regard to any position for which the employee or applicant for
employment is qualified. ' The CONTRACTOR agrees to comply with the rules, regulations and relevant
orders issued pursuant to the Americans with Disabilities Act (ADA), 42 USC s. 12101 et seq. Itis
understood that in no event shall the COUNTY be. held liable for the actions or omissions of the
" CONTRACTOR or any ofher party or parties to the Agreement for failure to comply with the ADA. The
CONTRACTOR agrees to hold hammless and indemnify the COUNTY, its agents, officers or employees
from any and all claims, demands, debts, liabilities or causes of action of every kind or character,
whether in law or équity, resulting from the CONTRACTOR's acts or omissions in connection with the
- ADA.

CONTRACTOR: vaﬁ7%?}1 CopstPuction,. Inc
Signature: ( Q Gg'f p M |
L LY 4 1 B

Printed Name:

Title: glotit S st
: Wg e o
Date: 6/102009 :ﬁﬁﬁé L

Affix C.;)rpérate .Seal. E Mifrf%q/ UZ, E L P fi/fg/%%‘/ fj’ E,/

FLORIDA'S NATURAL CHOICE

STATEOF Florida . )
_ L }ss
- COUNTY OF Orange )
_—The foregoing inmstrument was acknowledied before me ;this o day
of " AL 20 09 , by ﬂtlﬂﬂ W . ﬁml . of
T g ] (simetion g, | firm), on bebalf of the fim. He/Skm is
personally known t& me or has produced N/ identification.
Print Naroe ="
Notary Public in and for the Connfy .
and State Aforementioned : "* M\’Ggwgibgmma '
SGEEP.  EXPIRES: dune2t, 2012
My comumission expires: Srpopnot  Bondod ThuBudgetNotary Sondoes.
' AMERICANS WTHIDIS'AB]LIT}ES ACT AFFIDAVIT 00310-1 -

11/25/97 o CC-4205-09/RTB
) ‘ ST Page 1 of 1
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